

Bihar Police Building Construction Corporation
Kautilya Nagar, Patna-14

Ph no-2223727


Fax no -2224529

E-TENDER NOTICE No. - 27/SBD /2018-19

Corrigendum - 03

In Tender invited through E-TENDER NOTICE No. - 27/SBD /2018-19 dated - 12-11-2018 and published vide- IPRD-PR -011590/ 2018-19, the date mentioned in clouse- 3, 4, 5, 6, 7, 16 (f) and 17 had been changed by corrigendum -02. Further dates are changed as follows due to strike in banks. Other Terms and Conditions will remain the same.

Clause No.	Previous date As per NIT	Changed date
3	From 12-12-2018 to 19-12-2018	From 19-12-2018 to 29-12-2018
4	17-12-2018	28-12-2018
5	21-12-2018	02-01-2019
6	24-12-2018	04-01-2019
7	24-12-2018	04-01-2019
16 (f)	24-12-2018	04-01-2019
17	From 12-12-2018 to 26-12-2018 And 19-12-2018	From 19-12-2018 to 29-12-2018 And 29-12-2018


26/12/18
Chief Engineer.

Bihar Police Building
Construction Corporation, Patna.

Memo no: No 4794/

Date :- 28/12/2018

Copy to :- Chief Technical Adviser/ S. E Work Circle- 1 & 2 / Chief Account Officer / Sr. Architect /Secretary / All Executive Engineers- Monitoring / Elictrical / Patna Division / Magadh Division / Bhagal Pur Division / Rajgir Division / Purnea Division / Muzaffarpur Division/ Darbhanga Division./ Shri Jitendra Giri.


26/12/18
Chief Engineer.

Bihar Police Building
Construction Corporation, Patna.