

Bihar Police Buildings Constructons Corporation

(Undertaking of Bihar Govt.)
Kautilya Nagar, Patna - 14.

Office : 0612-2223727

Fax : 0612-2224529

CORRIGENDUM NO. 1

E-NOTICE INVITING TENDER -29/2017-18, TENDER EXTENSION NOTICE-1


(Through e-procurement mode only- website www.eproc.bihar.gov.in)

1. The re- schedule date of submission of e-NIT 29/2017-18 as detailed given below due to unavoidable reasons:-

Sl.no	Name / Scope of work	Period of down load of tender document from (I)		Last Date & time to up loading tender documents by bidder (II)	
		Previous	Extended	Previous	Extended
1.	(a) Construction of Multicomplex Indoor Stadium-cum-Gym Building as pre- engineered Steel Permanent Structure (G+2 Partially) at B.M.P.-5, Patna in the District of Patna on Turnkey Basis as per scope of works and specifications (detailed in technical bid) which in brief Covers design, analysis, supply of all working, G.F.C. & SHOP drawings, detailed estimate & B.O.Q. etc. of complete project including vetting from NIT/IIT & inclusive of all system services like internal & external electric works, complete water supply and sanitary installation with deep tube well, motor, pumps and other required accessories, overhead storage tank on building, underground tank for fire fighting purpose, inspection chamber & Septic tank, surface drain, Green building items, acoustics, HVAC, Fire protection, Mechanical and construction of entire complex with low height compound wall, horticulture, landscaping, supply of furnitures, 8 passenger's capacity lift, Generator sets, Solar system, Santary post, 1st medical aid device etc. supply of all required materials, labour, accessories, including transportation, commissioning of the project, matching the overall requirements of the said building as state of art building comparable to National/ International Games Norms with initial defects, liability period of five years.	Upto 11.00 hrs on 21.08.2017 till 17.00 Hrs. on 23.08.2017	Upto 11.00 hrs on 21.08.2017 till 17.00 Hrs. on 28.08.2017	On 26.08.2017 up to 15.00 Hrs on website www.eproc.bihar.gov.in	On 04.09.2017 up to 15.00 Hrs on website www.eproc.bihar.gov.in
		Date, time & place of opening of Technical bid (III)		Last date, time & place of submission of original instrument of EMD & Cost of BOQ (IV)	
		Previous	Extended	Previous	Extended
		On 29.08.2017 from 15.30 Hrs. on Website- www.eproc.bihar.gov.in	On 06.09.2017 from 15.30 Hrs. on Website- www.eproc.bihar.gov.in	29.08.2017 upto 15.00 Hrs. positively Accounts section, B.P.B.C.C., Kautilya Nagar, Patna.	06.09.2017 upto 15.00 Hrs. positively Accounts section, B.P.B.C.C., Kautilya Nagar, Patna.
1.	(b) Providing parking shed (2 nos. - 26.5 m x 5 m) with Tubular steel structure conforming I.S. 310 grade including truss work/ studs etc. with roofing colour coated galvalume sheet (As 1397-93) Dura Shine/ ultra shine or any other equivalent make) 0.5 mm thick including all structural arrangement, shop drawings including vetting of the analysis & design of truss with suitable foundation, electrical work including all suitable connections and floor finish with 100 mm thick (minimum) P.C.C. (1:3:6) with chequered tiles as per design, drawing & specifications, all materials, labour etc. complete job with initial defects, liability period of five years.				


Note-

1. All other terms & conditions shall remain same.



Chief Engineer.
BPBCC, Patna-14.

Contd. on P-2

Memo no- ~~110~~ 358 (C.B.) /Patna, dated 25/8/2017 2017
Copy to Executive Engineer, Division- Electrical &, Patna Division Bihar Police Building
Construction Corporation for information & necessary action.


25/8/17
Chief Engineer.
BPBCC, Patna-14.

Memo no- ~~110~~ 358 (C.B.) /Patna, dated 25/8/2017 2017
Copy to Chief Technical Advisor/ Superintending Engineer, Circle-1/2, Sri Jitendra Giri/ Accounts
Officer/ Senior Arcitect/ Executive Engineer, Division- Monetaring/ Magadh Division,
Camp-Dehri on Sone / Muzaffarpur Division, Camp-Hajipur/ Darbhanga Division/
Patna Division, Bhagalpur / Purnea Division & P.A. to D.G.-cum-Chairman-cum-
Managing Director, Bihar Police Building Construction Corporation for information.


25/8/17
Chief Engineer.
BPBCC, Patna-14.