अधीक्षण अभियंता, कार्य अंचल–01 का कार्यालय
बिहार पुलिस भवन निर्माण निगम, बिहार पटना।

दिनांक–२१.02.23 को सम्पन्न निविदा तकनीकी मूल्याकंन समिति की बैठक की कार्यवाही:–

कार्य प्रमण्डल, दरभंगा प्रमण्डल, दरभंगा के अन्तर्गत बेगुसराय जिलान्तर्गत पुलिस केन्द्र बेगुसराय में 4 स्वान दस्ता भवन का विद्युतिकरण सहित निर्माण कार्य के लिए निविदा आमंत्रण सूचना सं0–11/2022–23 के ग्रुप सं0–07 के अंतर्गत प्राप्त तकनीकी एवं वित्तिय बीड के मूल्यांकन हेतु संपन्न तकनीकी एवं वित्तिय बीड मूल्यांकन समिति की बैठक की कार्यवाही:–

1. उपस्थिति:–

I. श्री सपलेश्वर मंडल, अधीक्षण अभियंता, कार्य अंचल–01 मुख्यालय पटना – अध्यक्ष
II. श्री हेमन्त कुमार, मुख्य लेखा पदाधिकारी, मुख्यालय पटना – सदस्य
III. श्री विद्या भूषण प्रसाद, तकनीकी सलाहकार कार्य अंचल–01 मुख्यालय पटना – सदस्य
IV. श्री मिथिलेश कुमार, कार्यपालक अभियंता दरभंगा प्रमण्डल, दरभंगा – सदस्य
V. श्री हरकेश कुमार, सहायक अभियंता कार्य अंचल–01 मुख्यालय पटना – सदस्य

2. निविदा के संबंध में विवरण:–

2.1 कार्य का नाम	–	दरभंगा के अन्तर्गत बेगुसराय जिलान्तर्गत पुलिस केन्द्र बेगुसराय में 4 स्वान दस्ता भवन का विद्युतिकरण सहित निर्माण कार्य
2.2 प्रमण्डल का नाम	–	दरभंगा प्रमण्डल दरभंगा
2.3 राज्यादेश की राशि एवं प्रसंग	–	रू0–29,76,224/– ज्ञाप संख्या–7169 एवं 10339, दिनांक 25–09–2013/16–12–2014
2.4 प्रशासनिक स्वीकृति की राशि एवं प्रसंग	–	29,59,650/– एच0क्यू0 3235 (अनु0) दिनांक–8-11-2022
2.5 तकनीकी स्वीकृति की राशि एवं प्रसंग	–	27,66,050/– अभि0–1667 WE, दिनांक–15–11–.2022
2.6 परिमाण विपत्र की राशि	–	27,66,005/–
2.7 निविदा की प्रक्रिया	–	e Tendering (Single Bid)
2.8 निविदा प्राप्ति की तिथि	–	16–08–2022
2.9 कार्य समाप्ति की अवधि	–	05 माह
2.10 प्राप्त निविदा की संख्या	–	04 (चार अदद्) यथा 1. Chintu Construction 2. MS Kali Construction 3. R.P.S. Construction 4. M/S J.K. Construction & Co.
2.11 प्राप्त निविदा पुर्ननिविदा है या नहीं	–	पुर्ननिविदा नहीं है।

BIHAR POLICE BUILDINGS CONSTRUCTIONS CORPORATION PRIVATE LIMITED

BID EVALUATION SHEET

Name of Work: Construction of 4 nos. Dog Kennel Building at Police Line, Begusarai in the distric of Begusarai with Electrification.

(JOB No. :- Swan Dasta 20/2013-14

)

N.I.T - **11/2022-23 BPBCC**	Date of Receiving Tender :- 16-08-2022	Group No :- 07	
A.A. - 2959650	Vide H Q Letter No :-3235	Dated :-08.11.2022	
T.S. - 2766050	Vide H Q Letter No :-1667	Dated :-15.11.2022	
B.O.Q. - Rs. 27,66,050-			

PART A - Name & Address of Tenderer :-	1 **CHINTU CONSTRUCTION**	2 **M/s KALI CONSTRUCTION**	3 **R.P.S Construction**	4 **M/S J.K. Construction & Company**
1. Name :-				
2. Address :-	Prop. Chintu Kumar Singh, C/o Radhe Shyam Singh, Mosadpur Tilrat, ,Distt- Begusarai	At-Lohia Nagar PO- Suhrid Nagar, Distt- Begusarai	Prop. Satyajeet Kumar, Lohia Nagar, Ward No 28 ,Distt- Begusarai	Prop. Kumari Vijaya Bharti, Near Biscuit Factory, Ganga Nusary, Mithila Colony, Digha, Patna
3. Registration No : श्रेणी	10/ 2022 (Propriter) BPBCC, Patna; Grade 3rd	08/2019(Partnership) BPBCC; Grade-2nd	1423/2019(PHED); Grade-2nd	61/ 2021 (Propriter) BPBCC, Patna; Grade 3rd
Validity upto	18-05-2022 to 17-05-2027	11-09-2019 to 10-09-2024	18-09-2019 to 17-09-2024	07-09-2021 to 06-09-2026
PART B - Earnest Money & Period & T.C.C :-				
1. Earnest Money (Rs. 55,320/-`) Requiest; Submitted. (Amount, Number, Pledged etc.)	Rs. 55,500/- (Vide-DD No.632091/date12-8-22;)	Rs. 56,000/- (Vide-DD No.008117/date16-8-22)	Rs. 56,000/- (Vide-DD No.118583, Dt 16-08-2022)	Rs. 55,400/- (Vide-DD No 327672/date16-8-22)
2. Period of Completion (As per R.C.C.Month) Quoted- 5 Months	As per NIT 05 Months	As per NIT 5 Months	As per NIT 05 Months	As per NIT 05 Months
3. Income Tax Clearance (PAN)	DDQPS3132F-	AACFK8104F	AQLPK2420M	BSUPB0522R
4.GST Registration	10DDQPS3132F1ZQ -	10AACFK8104F2ZZ	10AQLPK2420M3Z1	10BSUPB0522R1ZP
5. Character Certificate	Vide Letter No.298599 Dated: 19-05-2022 Issue Office: SSP Office Begusarai Validity upto:18-11-2022	Vide Letter No.132829 Vide Letter No.132783 Vide Letter No.132748 Vide Letter No.132846 Dated: 07-03-2022 Issue Office: SSP Office Begusarai Validity upto: 06-09-2022	Vide Letter No.149663 Dated: 17-03-2022 Issue Office: SSP Office , Begusarai Validity upto: 16-09-2022	Vide Letter No.360011 Dated: 10-06-2022 Issue Office: SSP Office , Patna Validity upto: 09-12-2022
6. विद्युत ठीकेदार अनुज्ञा प्रनाण पत्र	Validity upto: 31-12-2022–	Validity upto: 31-12-2022	Validity upto: 31-12-2022	Validity upto: 31-12-2022
7. विद्युतिकरण से संबधित शपथ पत्र	Attached	Self	Attached	Attached
8. शपथ पत्र	Attached	Attached	Attached	Attached
PART-C Rate and Amount :-				
1. Rate Quoted	Below 26.10%	Below21.25%	Below 17.21%	Below 18.5%
2. Amount Estimated Rs. 27,66,005/-	Rs. 20,44,078	Rs. 21,78,229	Rs. 22,89,976	Rs. 22,54,294
4. Responsive / Non Responsive	Responsive	Responsive	Responsive	Responsive
5. Position of tender in respect of Rate	L1	L2	L4	L3

3. तकनीकी एवं वित्तिय बीड का मूल्याकंनः–

उक्त निविदा में सभी चार निविदाकारों यथा 1. Chintu Construction, 2. MS Kali Construction, 3 R.P.S. Construction, 4. M/S J.K. Construction & Co द्वारा वांछित अग्रधन की राशि डी0डी0 के रूप में जमा किया गया है।

सभी चार निविदाकारों द्वारा निविदा शर्त के अनुसार वांछित PAN, GST चरित्र प्रमाण पत्र, विद्युत ठिकेदार अनुज्ञा प्रमाण पत्र एवं शपथ पत्र संलग्न किया गया है।

4. निविदा तकनीकी समिति का निर्णयः–

निविदा तकनीकी मूल्यांकन समिति का निर्णय निम्नवत हैः–

4.1 (i) कार्य प्रमंडल, दरभंगा के अन्तर्गत बेगुसराय जिलान्तर्गत पुलिस केन्द्र बेगुसराय में 4 स्वान दस्ता भवन का विद्युतिकरण सहित निर्माण कार्य के लिए प्राप्त निविदा के तकनीकी एवं वित्तिय बीड पर समिति द्वारा की गई समीक्षा के आलोक में कुल चार निविदाकारों यथा 1. Chintu Construction, 2. MS Kali Construction, 3 R.P.S. Construction, 4. M/S J.K. Construction & Co ये तकनीकी एवं वित्तिय बीड का अर्हता को पूरा करते है। इन्हें सफल घोषित करने का निर्णय लिया जाता है।

4.2 चार अदद Responsive निविदाकार में से Chintu Construction का दर न्यूनतम 26.10 % Below है।

4.3 निविदा तकनीकी समिति की इस कार्यवाही को निगम के वेबसाईट पर प्रदर्शित करने के साथ–साथ निविदाकारों को उनके e-mail से संसूचित किया जाय।

4.4 तीन कार्य दिवस अवधि के अर्न्तगत आपत्ति पर विचार किया जाएगा। विलंब से प्राप्त आपत्ति पर विचार नहीं किया जाएगा।

07/02/023.
सहायक अभियंता
कार्य अंचल–1

7.02.23
कार्यपालक अभियंता
दरभंगा प्रमण्डल, दरभंगा

07/02/2023
तकनीकी सलाहकार
कार्य अंचल–1

07/02/2023
मुख्य लेखा पदाधिकारी
मुख्यालय, पटना

7.2.23
अधीक्षण अभियंता
कार्य अंचल–1